



SUPPLEMENTAL BULLETIN NO. 2

**DESIGN, SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF
THREE PHASE SUBMARINE LINE CABLE FROM BRGY. DACULAN, ESTANCIA TO
BRGY. MANLOT, CARLES, FROM BRGY. MANLOT TO BRGY. TALINGTING, CARLES
AND FROM BRGY. PUNTA BATUANAN TO BRGY. SAN FERNANDO, CARLES, ILOILO
(TURN KEY)**

(Invitation to Bid No. 2405, S. 2024)

To : All Bidders
: Members, BAC & TWG
: Others Concerned

Relative to the Design, Supply, Delivery, Installation, Testing and Commissioning of Three Phase Submarine Line Cable from Brgy. Daculan, Estancia to Brgy. Manlot, Carles, from Brgy. Manlot to Brgy. Talingting, Carles and from Brgy. Punta Batuanan to Brgy. San Fernando, Carles, Iloilo (Turn Key), published/advertised on October 21, 2024 in ILECO 3 and NEA websites, likewise, on October 21, 2024 in The Manila Times, please be informed of the following amendments, revisions, modifications and clarifications to the Invitation to Bid No. 2405, S. 2024 "Design, Supply, Delivery, Installation, Testing and Commissioning of Three Phase Submarine Line Cable from Brgy. Daculan, Estancia to Brgy. Manlot, Carles, from Brgy. Manlot to Brgy. Talingting, Carles and from Brgy. Punta Batuanan to Brgy. San Fernando, Carles, Iloilo (Turn Key)":

1. The Opening of Bids, originally scheduled on 11 November 2024 has been rescheduled to 18 November 2024, 8:30 AM at the ILECO III Boardroom, Brgy. Preciosa, Sara, Iloilo.

THE BIDS AND AWARDS COMMITTEE:

By:

ENGR. ELENA B. FUENTES
Chairperson, BAC